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Date: August 12, 2011

= o
Z 3
To: Penelope Townsley, Director = ;;;”\
Department of Small Business Development < o
~ :?— T

Cry ) - {I%
jus)
From: REdney MCMiHia; NS

Special Project Administrator =

Public Works Department :
Subject: Notice of Construction Project:

Miscellaneous Construction Contracts (MCC) Program

MCC 7360 Plan: Request for Price Quotation (RPQ) No.

20110135, Coral Gables Waterway Bank Stabilization

Project Phase XVI

RECOMMENDATION

Contracts and Specifications staff has evaluated the subject project and recommends No
Measure for Community Small Business Enterprise (CSBE) Subcontractor participation, based
on the scope of work and funding source. This RPQ is federally funded and does not allow
participation from the County’s small business or Community Workforce Programs. The cost
estimate is $600,802.71. The Public Works Department (PWD) staff checked the availability of
Disadvantaged Business Enterprise (DBE) participation and included the attached PWD and
SBD Project Measure Analysis and Recommendation findings along with other supporting
documents for review. PWD received a response from the Geocode System which determined
“that the work locations are not in a Designated Target Area (DTA). In accordance with the

Department of Small Business Development’'s (SBD) submittal requirements, PWD staff met
with SBD’s Construction Manager to advise of PWD'’s intent.

BACKGROUND

The project is located within the central portion of Miami-Dade County and is roughly bounded
by SW 24 Street (Coral Way) to the north, SW 57 Avenue to the east, SW 40 Street (Bird Road)
to the south and the Palmetto Expressway (SR826) to the west. Hydrologically, the project falls
within the C-3 Drainage Basin, also known as the Coral Gables Canal Drainage Basin. The
main purpose of the waterway is to provide flood protection to the area it services. However,
heavy water flow volumes and high winds as a result of Hurricane Wilma in 2005 have caused
damage to the existing canal banks. Damages to the bank include washouts, undercutting and
loss of soil from fallen trees. In some cases, bank conditions have deteriorated to the extent
where structures as well as roadways built within a safe distance from the banks are in danger
of being undercut and damaged. This could lead to two (2) undesirable outcomes, the direct loss
of private and public property, and the loss of conveyance capacity within the C-3 Canal. In a
worse case scenario, debris from the area could possibly move downstream and cause damage

to the G-93 Structure, thus severely hampering the South Florida Water Management District’s
(SFWMD) ability to move water downstream and prevent flooding.
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Therefore, the Coral Gables Loop Canal, SW 72 Avenue Bridge Abutment, and North Waterway
Drive Bank Stabilization Project consists of surveying the most heavily damaged portion of the
canal banks, designing and permitting modifications in the form of rip rap walls as stipulated in
the Public Works Manual Standard Detail BC 3.4 or as modified in the design plans. This
stabilizing wall will shore up the adjacent properties and prevent future damages.

If any additional information is needed, please call me at (305) 375-5320, or Frank Aira at (305)
375-2930.

RM/rm
Attachments (2)

C: Kelly Duncombe, SBD
lleana Quintana, SBD
Bassam Moubayed, PWD
Frank Aira, P.E., CFM
Gerardo Delgado, PWD
Project File
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DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): [<] 90-143 Responsible Wage and Benefits [] 03-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION  See attachment

Contract/Project/*Work Order No.: 20110135
*Reference corresponding project number when submitting a work order

Contract/Project Title: Coral Gables Waterway Bank Stabilization Project, Phase XVI

Description/Scope of Work: See Attached
Estimated Cost: 600802 Funding Source: Other (specify)

Location of Project (street address or beginning and ending points) i.e. 12345 NE 23™ Ct or Starts at 135 St. ends at 145 St.
Coral Gables Canal from SW 67" Avenue to SW 69™ Avenue

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment [_]

Engineer/Department or Agency’s estimated required workforce for Project [ | Work Order |Z]

Trade/Skills Required Est. # of workforce required per trade Est. # of total days to
complete job

Heavy Equipment Operator 1 180

Barge Operator 1 180

Laborers 7 180

Comments:Please note the estimated number of days to complete the job may not be equal to actual amount of days indicated
above.

PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment [X]

Sub-Trade Est. Cost % of Item to Base Bid Availability
$ %
$ %
$ %
RECOMMENDATION

Set-Aside: Level 1 [_] Level 2 [] Level3[ ] Trade Set-Aside [] Sub-Contractor Goal 1 Workforce Goall ] No Measure[X]

Basis for Recommendation:Funding source; Scope of Work:; and Contract duration / Funding source time constraints.

Date submitted to DBD:8-12-11
Contact Person:Rodney McMillian or Frank Aira
Telephone No.:305-375-2930

C:\Review Committee Action Folder\Word Files\Review Committee Action-RC\7360 Cover and Anaysis Memos\7360\Canal Bank
Stabilization\Analysis\20100135-SBD Input Analysis-08-12-11-GD.docHarris/project analysis form
Revised 1/15/03



To: Penelope Townsley, Director
Department of Small Business Development

From: Rodney McMillian

Special Project Administrator

Public Works Department
Date:
August 12, 2011
Department:
Public Works
Contract Type:
MCC 7360 Plan - Single Trade
Request for Price Quotation (RPQ) No.:
20110135
Re-submittal: [ ]

XINo

RPQ Title:
Coral Gables Waterway Bank Stabilization Project Phase XVI
Standard Industrial Code (SIC): 16-Heavy Construction Contractors
Estimated Project Cost:
$600,802.71
Funding Source:
National Resources Conservation Service, United States Department of Agriculture (NRCS)

Bonding Requirements: Bid Bond- 5% of base bid amount
Performance Bond- 100% of Contract Award Amount

Method of Award: Line ltem

Check here if new Contract/Project purchase with no previous history:
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RPQ No.: 20110135

RPQ Title: Coral Gables Waterway Bank Stabilization Project Phase XVI
Detailed Scope of Work:

The PWD is requesting to establish a site specific contract for the restoration of degraded canal
embankments along the canal’s right-of-way or maintenance easements. The scope of work consists of
furnishing all supervision, labor, materials, equipment and tools to perform the necessary restoration of
degraded canal embankments along the canal’'s right-of-way or maintenance easements. Work may
include but shall not be limited to one or all of the following general tasks: Clearing, grading, excavating,
placement of backfill, installation of riprap boulders and/or sand cement bag riprap, repairs to drainage
outfall headwalls, installation of miscellaneous drainage structures, relocation and repair to existing
guardrail, fencing and sodding as needed.

Required Contractor's Certification:

A. Contractor Certification:

1. At the time of Bid and pursuant to the requirements of Section 10-3 of the Code of Miami-
Dade County, Florida and these Solicitation and Contract Documents, the Bidder must hold a
valid, current, and active:

a. Certificate of Competency from the County’s Construction Trades Qualifying Board as a
General Engineering Contractor or as a Specialty Engineering Contractor, commensurate
to the requirements of the Scope of Work, in one or more engineering crafts to include
structural engineering contractor, seawall and small dock engineering contractor,
excavating and grading engineering contractor. The specialty contractor shall subcontract
with a qualified contractor any work which is incidental to the specialty but is specified in
the aforementioned Code as being the work of other than that of the Engineering
Specialty for which certified; or

b. Certification, as a general contractor, provided by the State of Florida Construction
Industry Licensing Board, pursuant to the provisions of Section 489.115 of the Florida
Statutes.

Additional Information — Permits, Licenses, Certifications, and General Regulations

Permits that are issued by the Public Works Department, Miami-Dade County for construction
within the public right-of-way, as well as additional permits, which may be required by other
municipalities or agencies, including those required for tree removal, will be the responsibility
of the Contractor.

INTENTIONALLY LEFT BLANK

Page 2 of 5



RPQ No.: 20110135

RPQ Title: Coral Gables Waterway Bank Stabilization Project Phase XVI
Areas for possible measures:
There are no areas of subcontracting available for this project.
Areas recommended for CSBE Subcontractor Goal:
None
Contract Measure Recommendation:

X No Measure

CSBE Subcontractor Goal

[]

] CSBE Trade Set-Aside:

L] CSBE Set-Aside Level | Level lI Level
[

DBE Subcontractor Goal:

Reason for Recommendation:

This is a single trade project; none of the primary trade related work (Canal Bank Stabilization) can be
subcontracted as per the Miscellaneous Construction Contract (MCC) specifications. Additionally, staff
has met with the design engineer, construction project manager, and members of the industry and
concluded that there is no ancillary work required to complete this project which may be subcontracted.
This type of specialized work is not usually associated with small business enterprise firms that are prime
contractors. Also, this type of work is highly specialized and requires special equipment that is typically
owned by the contractor. The only work that initially appeared available for subcontracting was that
related to the use of the required barge.

However, after further research by staff it was noted that the industry typically owns their barges and they
equip them with various pieces of machinery such as Generators, Hydraulic pumps, and air
compressors. Thus requiring the rental or subcontracting of this would not be feasible. Therefore, based
on the scope of work required for the project and the previous RC action noted below, PWD
recommends No Measure for CSBE participation. However, a recommendation of No Measure does not
exclude CSBE firms from submitting a bid for this project should they meet all applicable Contract
document requirements.

INTENTIONALLY LEFT BLANK
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RPQ No.: 20110135

RPQ Title: Coral Gables Waterway Bank Stabilization Project Phase XVI

Comments:

Other miscellaneous items have been included in the Bid Form to facilitate payment to the contractor,
should those items be needed to complete the restoration. In addition, project funding is time sensitive;

construction work must be completed by March 11, 2012,
Similar projects previously submitted for RC Action:

20100612-R Coral Gables Waterway Bank Stabilization Project Phase Xl|
Date Advertised: 1/27/2011; Estimated Value: $1,415,714.00

20100611-Coral Gables Waterway Bank Stabilization Project Phase XI
Date Advertised 8/19/2010; Estimated Value $1,289,367.00

20100509- Coral Gables Waterway Bank Stabilization Project Phase X
Date Advertised: 6/10/2010; Estimated Value: $1,083,755.00

20100508- Coral Gables Waterway Bank Stabilization Project Phase 1X
Date Advertised: 6/10/2010; Estimated Value: $1,032,389.00

20100507- Coral Gables Waterway Bank Stabilization Project Phase VIII
Date Advertised: 6/10/2010; Estimated Value: $1,110,499.00

20090331- Coral Gables Waterway Bank Stabilization Project Phase V|
Date Advertised: 12/24/2009; Estimated Value: $443,077.00

20090330- Coral Gables Waterway Bank Stabilization Project Phase VI
Date Advertised: 12/24/2009; Estimated Value: $376,740.00

20090329- Coral Gables Waterway Bank Stabilization Project Phase V
Date Advertised: 12/24/2009; Estimated Value: $514,438.00

20090146- Coral Gables Waterway Bank Stabilization from SW 61st Avenue to SW 67th Avenue

Date Advertised: 5/28/2009; Estimated Value: $900,450.45

20090145~ Coral Gables Waterway Bank Stabilization from SW 57th Avenue to SW 61st Avenue

Date Advertised: 5/28/2009; Estimated Value: $630,180.19

20090211- Coral Gables Waterway Bank Stabilization Project Phase IV
Date Advertised: 7/23/2009; Estimated Value: $550,372.00

20090181- Coral Gables Canal Waterway Bank Stabilization Project
Date Advertised: 7/9/2009; Estimated Value: $726,442.00

20070822- Coral Gables Loop Canal Stabilization Project Phase I
Date Advertised: 3/6/2008; Estimated Value: $852,000.00

20070798- Coral Gables Loop Canal Stabilization Project
Date Advertised: 2/14/2008; Estimated Value: $852,000.00
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RPQ No.: 20110135

RPQ Title: Coral Gables Waterway Bank Stabilization Project Phase XVI
Scope of Work History Summary — Subcontracting Opportunities:

Areas recommended for CSBE Goal:

None

Areas used to meet subcontractor goal:

Not Applicable

CSBE Goal/Amount achieved:

Not Applicable
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Coral Gables Waterway Bank Stabilization Project Phase XVI
Coral Gables Waterway Canal from SW 67 Ave to SW 69 Ave

-RPQ PENDING-
COST ESTIMATE
Total
Ttem # DESCRIPTION UNIT , TOTAL
Quantity PRICE
102-71-11 Concrete Barrier - Class E (Temporary, including relocation) L.E. 100 $1,223
102-74-1 Barricades - Type I, II, VP & Drum E.A. 100 $123
104-11 Floating Silt Barrier (relocate & maintain) L.E. 300 $1,872
104-13-1 Staked Silt Fence (Type III) L.F. 300 $720
110-16 Clearing & Grubbing (per contract) L.F. 2220 $38,717
200-1-4 Limerock - New Material C.Y. 3330 $66,600
339-1 Miscellaneous Asphalt Pavement Ton 2 $983
400-9B Hydraulic Concrete C.Y. 400 $40,000
530-1C Canal Bank Stabilization (per typical canal bank stabilization detail rip LE 820 $136,120
rap boulders) .
530-1D Canal Bank Stablhz.atmn (per typical canal bank stabilization detail LE. 1400 $204,400
sand cement bags Rip Rap)
5381 Remove & Reset Existing Guardrail - (Complete including post and LE. 100 $3,679
hardware as needed)
550-74 Resetting Exisitng Femfe all types and sizes- (Inc.ludes posts, concrete LF. 300 7,022
base, fence, all accessories, and gates where applicable.)
571-1-10A. Turf Reinforcement mat S.Y. 1200 $21,300
575-2A Sofldmg - St. Augustine or match existing, includes watering and SY. 2500 $12,200
maintenance
Subtotal $535,858
990 Allowance Permits LS. 1 $500.00
101-3R Mobilization LS. 1 $5,500.00
102-1 Maintenance of Traffic (MOT) L.S. 1 $5,358.58
999 Contingency Fund (10% of Subtotal Amount) L.S. 1 $53,585.83
TOTAL $600,802.71
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